
ARIZONA DEPARTMENT OF TRANSPORTATION 
 

ADVERTISEMENT FOR BIDS
 

BID OPENING: FRIDAY, MAY 9, 2008, AT 11:00 A.M. (M.S.T.) 
 
 
TRACS NO  101 MA 051 H7209 01C 
PROJ NO  101-C-NFA
TERMINI  PRICE FREEWAY (SR 101L) 
LOCATION  SR 202 (RED MTN) – SR 202 (SANTAN) 
 

ROUTE NO.  MILEPOST  DISTRICT  ITEM NO. 
SR LOOP 101  51.4 to 60.6  PHOENIX  40810 

 
The amount programmed for this contract is $47,600,000.  The location and description of the proposed 
work and the representative items and approximate quantities are as follows: 
 
The proposed Construct HOV Lane project is located in Maricopa County on SR 101L within the Cities of 
Chandler, Mesa and Tempe.  The project begins at Milepost 51.4 at the south side of the Red Mountain 
Traffic Interchange and extends south to Milepost 60.6 at the north median column of Frye Road for an 
approximate distance of 9.75 miles.  The work consists of constructing high occupancy vehicle lanes in the 
existing median.  The work includes roadway excavation; milling of asphaltic rubber concrete pavement; 
furnishing and placing asphaltic concrete base, aggregate base, portland cement concrete pavement, and 
asphaltic rubber concrete friction course; constructing concrete median barrier; constructing a new sound 
barrier wall along the northbound frontage road north of University Drive; constructing drainage facilities; 
furnishing and installing signing and pavement marking; furnishing and installing roadway lighting and other 
related work. 
 

REPRESENTATIVE ITEMS  UNIT  QUANTITY 
Removal of Concrete Curb and gutter  L.FT.  4,277 
Removal of Concrete Barrier   L.FT.  1,842 
Remove(Med.Cable Barrier, Posts, Hardware,Anchor Footings)  L.FT.  43,866 
Removal of Asphaltic Concrete Pavement  SQ.YD.  96,470 
Roadway Excavation  CU.YD.  47,005 
Portland Cement Concrete Pavement (8”)  SQ.YD.  168 
Portland Cement Concrete Pavement (13”)  SQ.YD.  219,070 
Asphaltic Concrete (Base Mix)  TON  43,022 
Asphaltic Concrete Friction Course(Asphalt Rubber)  TON  11,685 
Pipe, Reinforced Concrete, Class II, 24”  L.FT.  607 
Pipe, Reinforced Concrete, Class III, 24”  L.FT.  497 
Temporary Concrete Barrier (In Use)  L.FT./DAY  33,717,200 
Temporary Impact Attenuators (In Use)  EACH-DAY  11,760 
Truck Mounted Attenuator  EACH-DAY  740 
Temporary Concrete Barrier (Installation and Removal)  L.FT.  112,700 
Temporary Impact Attenuators (Installation and Removal)  EACH  40 
Landscaping Establishment   MONTH  3 
Bridge Sign Structure(SD 9.20, Type 3F and Type 4F)  EACH  7 
Erosion Control(Wattles) (9”)  L.FT.  13,701 
Erosion Control (Sediment Logs) (20”)  L.FT.  5,240 
Electrical Conduit (Various)  L.FT.  50,310 
Concrete Barrier (Various)  L.FT.  57,045 
Granite Mulch  SQ.YD.  58,565 
Sound Barrier Wall (Concrete)  SQ.FT.  76,426 
Contractor Quality Control  L.SUM.  1 
Construction Surveying and Layout  L.SUM  1 
Drilled Shaft Foundation (72”)  L.FT.  47 



 
 
The time allowed for the completion of the work included in the Construction Phase of the contract will be 
270 working days. 
 
The time allowed for the completion of the work included in the Landscape Establishment Phase of the 
contract will be 90 calendar days. 
 
The Arizona Department of Transportation hereby notifies all bidders that pursuant to this advertisement for 
bids, Disadvantaged Business Enterprises will be afforded full opportunity to submit bids in response to this 
solicitation and will not be discriminated against on the grounds of race, color, sex, or national origin in 
consideration for an award. 
 
Project Plans, Special Provisions and proposal pamphlets may be purchased from Contracts and 
Specifications Section, 1651 W. Jackson, Room 121F, Phoenix, AZ 85007-3217, (602) 712-7221.  Plans 
and bidding documents should be available for sale to bidders within one week following the advertisement 
for bids.  The cost is $290.00, payable at time of order by cash, check or money order.  Please indicate 
whether a bid proposal package or a subcontractor/supplier set is desired.  An additional fee of $10.00 will 
be charged for each set of Special Provisions requested which is not accompanied by the purchase of a 
related set of project plans.  A Geotechnical Report is also available for $5.00.  Checks should be made 
payable to the Arizona Department of Transportation.  No refund will be made for plans and specifications 
returned.  We cannot guarantee mail delivery. 
 
This project is eligible for electronic bidding. 
 
Cross sections and/or earthwork quantity sheets, if available, may be ordered from the Control Desk of 
Roadway Design Section at (602) 712-8667.  Orders must be placed at least five days prior to bid opening to 
insure availability.  Documents may be picked up and paid for at Contracts & Specifications Section. 
 
No contracting firm will be issued a proposal pamphlet until it has become prequalified.  The Application for 
Contractor Prequalification shall be filed at least 15 calendar days prior to the bid opening date.  The 
Application may be obtained from Contracts and Specifications Section. 
 
No proposal will be accepted from any contractor who is not a duly licensed contractor in accordance with 
Arizona Revised Statutes 32-1101 through 32-1170.03. 
 
A proposal guaranty in the form of either a certified or a cashier's check made payable to the State 
Treasurer of Arizona for not less than ten percent of the amount of the bid or in the form of a surety (bid) 
bond for ten percent of the amount of the bid shall accompany the proposal. 
 
Surety (bid) bonds will be accepted only on the form provided by the Department and only from corporate 
sureties authorized to do business in Arizona. 
 
Proposal pamphlets shall be submitted only in the envelope provided by the Department to: 
 
  Arizona Department of Transportation 
  Intermodal Transportation Division 
  Contracts and Specifications Section 
  1651 West Jackson Street, Room 121F 
  Phoenix, Arizona   85007-3217 
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Sealed bids will be received until the hour indicated and then publicly opened and read.  No bids will be 
received after the time specified. 
 
Engineering Specialist:  Reza Jafari  (602) 712-7953 
Construction Supervisor:  Mike Zimnick  (602) 712-8965 
 
 
 
 
     BARRY CROCKETT, 
     Engineer-Manager 
     Contracts & Specifications Section 
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